STATE OF CALI FORNI A Bl D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 04/ 19/ 00 I N PLACER COUNTY AT PENRYN AT 04/ 20/ 00
CONTRACT NUMBER 03- 2A7404 PENRYN ROCK SPRI NGS ROAD CONTRACT CODE ' C
LOCATI ON 03- PLA-80-11.4/11.5 UNDERCROSSI NG 45 CONTRACT | TEMS
REPLACE BRI DGE DECK FEDERAL Al D ACI M 080-3(117)E

ACBH- 080- 3(224) E
| M 080-3(117) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7.0%

PROPCSALS | SSUED 21 FUND TOTAL HA21 2,100, 000 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER COF BI DDERS 4 ENG NEERS EST 1, 858, 000. 00 AMOUNT UNDER 242, 479. 00 PERCENT UNDER EST 13. 05
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAMVE/ ADDRESS/ LOCATI ON)
1 1, 615, 521. 00 1 CONE ENG NEERI NG CONTRACTORS 925 838-5685
00595036
2092 OMEGA ROAD STE F FAX 925 838-5996
SAN RAMON CA 94583
2 1,919, 760. 00 2 WEST COAST BRI DCGE I NC 707 746-8028
00526319
3701 MALLARD DRI VE FAX 707 746-0936
BENICI A CA 94510
3 2,299, 815.00 4 J F SHEA CO I NC 530 246-4292
00177061
P O BOX 494519 FAX 530 246-9940
REDDI NG CA  96049- 4519
4 4,082, 115. 00 3 VI KI NG CONSTRUCTI ON  COVPANY 916 852-5530
I NC 00745029
11050 D FOLSOM BOULEVARD FAX 916 852-5533

RANCHO CORDOVA CA 95670



03- 2A7404
03- PLA-80-1 SUMMARY OF
04/ 19/ 00

LI ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 2
04/ 20/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY

LI NCOLN CA

AMERI CAN GROUTI NG | NCORPORATED
RI CHMOND CA

CENTRAL STRI PI NG

RANCHO CORDOVA CA
FARWEST SAFETY AND SI GNS
LODI CA

J J REBAR

SACRAMENTO CA

MBI

LI VERVORE CA

MARTI N BROTHERS

RANCHO CORDOVA CA

ASPHALT CONCRETE DI KE

POLYESTER OVERLAY, REMOVE CONCRETE DECK SURFACI NG ( PARTI AL)
STRI PI NG

CONSTRUCTI ON AREA SI GNS

REI NFORCI NG STEEL

CONCRETE BARRI ER AND GUARD RAI L

ASPHALT CONCRETE PAVI NG



03- 2A7404 Bl D245
03- PLA-80-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 19/ 00 04/ 20/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL STRI PI NG SERVI CE | NCORPORATED STRI PI NG
RANCHO CORDOVA CA
FARWEST SAFETY | NCORPORATED SI GNS
LODI CA 95242
J J REBAR REI NFORCI NG
SACRAMENTO CA 95827
M BUMGARNER | NCORPORATED GUARD RAIL
LI VERMORE CA 94550
MARTI N BROTHERS CONSTRUCTI ON | NCORPORATED PAVI NG
RANCHO CORDOVA CA 95742
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 BALDW N CONTRACTI NG ITEMS 3, 17 THRU 22, 24 THRU 29 AND 42 THRU 45 ( PARTI AL)

CONTI NUED

MARYSVI LLE GA

CAMBLI N STEEL SERVI CE
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA
FARWEST SAFETY

LODI CA

M BUMGARNER

LI VERVORE CA

ON NEXT PAGE

| TEMS 31 (PARTIAL)
ITEMS 4, 5, 8, 12 AND 38 THRU 40
| TEM 2

I TEM5S 15, 16, 36 AND 37



03- 2A7404 Bl D245
03- PLA-80-1 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
04/ 19/ 00 04/ 20/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 NATI ONAL CONCRETE CUTTI NG | TEMS 18 AND 31 (PARTIAL)
SACRAMENTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AMERI CAN GROUTI NG POLYESTER OVERLAY

PO NT RI CHMOND CA
CAMBLI N STEEL
SACRAMENTO CA
CENTRAL STRI PI NG
RANCHO CORDOVA CA
CONTRACTORS CHEM CAL
HAYWARD CA
FARWEST SAFETY
LODI CA

MB I

LI VERVORE CA
MARTI N BROTHERS
RANCHO CORDOVA CA
W C MALONEY
STOCKTON CA

REBAR
STRI PI NG

JO NT SEAL

CONSTRUCTI ON AREA S| GNS
GUARD RAI L AND CONCRETE RAI L
ROADWORK ( PARTI AL)

CONCRETE REMOVAL



03- 2A7404 Bl D245

03- PLA- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 19/ 00 04/ 20/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 072006 TEMPORARY SUPPORT LS LUMP SUM 50, 000. 00* 50, 000. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 15, 000. 00* 15, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
4 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 4,010 5. 00 20, 050. 00
5 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 3, 040 1.00 3, 040. 00
6 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 250 35.00 8, 750. 00
7 (S) 017538 TRAFFI C PLASTI C DRUM EA 110 100. 00 11, 000. 00
8 (S) 120300 TEMPORARY PAVEMENT MARKER EA 2,570 4.00 10, 280. 00
9 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 5, 000. 00 20, 000. 00
10 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 370 50. 00 68, 500. 00
11 129100 TEMPORARY CRASH CUSHI ON MODULE EA 81 250. 00 20, 250. 00
12 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 3,370 1.50 5, 055. 00
13 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
14 150870 REMOVE CONCRETE DECK SURFACE VB 37 1, 000. 00 37, 000. 00
15 (S) 017539 RECONSTRUCT TERM NAL SYSTEM ( TYPE SRT) EA 2 1, 500. 00 3, 000. 00
16 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 67 100. 00 6, 700. 00
(WOOD POST)
17 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 140 25.00 3, 500. 00
18 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 730 40. 00 29, 200. 00
19 153235 CLEAN BRI DGE DECK MR 1,210 25.00 30, 250. 00
20 190101 ROADWAY EXCAVATI ON M 4,270 30. 00 128, 100. 00
21 250401 CLASS 4 AGGREGATE SUBBASE VB 1,030 40. 00 41, 200. 00
22 260201 CLASS 2 AGGREGATE BASE VB 2,160 60. 00 129, 600. 00
23 260210 AGGREGATE BASE ( APPROACH SLAB) VB 24 300. 00 7, 200. 00
24 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 800 65. 00 182, 000. 00
25 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 1, 430 70. 00 100, 100. 00
26 393001 PAVEMENT REI NFORCI NG FABRI C MR 6, 830 1.00 6, 830. 00
27 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 20 50. 00 1, 000. 00
AREA)
28 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 23 3.00 69. 00
29 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 46 3.00 138. 00
30 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 37 700. 00 25, 900. 00
31 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 240 950. 00 228, 000. 00
(TYPE R)
32 511118 CLEAN EXPANSI ON JOI NT M 81 5. 00 405. 00
33 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 41 2, 500. 00 102, 500. 00
34 515042 PLACE POLYESTER CONCRETE OVERLAY MR 1, 780 35.00 62, 300. 00
35 (S) 519117 JONT SEAL (MR 30 MV M 81 50. 00 4, 050. 00



03- 2A7404 Bl D245

03- PLA-80-1 CONTRACT PROPOSAL OF LOwW Bl DDER PAGE 6
04/ 19/ 00 04/ 20/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 839701 CONCRETE BARRI ER ( TYPE 60) M 680 130. 00 88, 400. 00
37 048187 CONCRETE BARRI ER (TYPE 60 MODI FI ED) M 52 150. 00 7,800. 00
38 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 3,370 70 2,359.00
39 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 850 2.50 2,125.00
40 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 330 4.00 1, 320.00
41 000002 | TEM DELETED PER ADDENDUM LS LUW SUM . 00* 0. 00
42 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 460 3.00 1, 380. 00
43 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 120 3.00 360. 00
44 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 270 3.00 810. 00
45 999990 MOBI LI ZATI ON LS LUW SUM 100, 000. 00* 100, 000. 00

TOTAL 1, 615, 521. 00
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03- 2A7404 Bl D245

03- PLA- 80- 1 SUMMARY OF REMAINING BIDDERS PAGE 8
04/ 19/ 00 04/ 20/ 00
R SRCECTTPTPLPE EREEE TR E P e P L P e P OPEPEPEPLPE R P e CPEPLPEPLPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
R e OCE e R EEEEEE | <o | <o
40 | 5. 00 1650. 00| 6. 00 1980. 00| 4.00 1320. 00
41 | . 00* 0. 00| . 00* 0. 00| . 00* 0.00
42 | 10. 00 4600. 00| 20. 00 9200. 00| 5. 00 2300. 00
43 | 10. 00 1200. 00| 20. 00 2400. 00| 5. 00 600. 00
44 | 10. 00 2700. 00| 20. 00 5400. 00| 5. 00 1350. 00
45 | 80, 000. 00* 80000. 00| 247, 000. 00* 247000. 00| 170, 000. 00* 170000. 00

TOT 1,919, 760. 00 2,299, 815. 00 4,082, 115. 00



